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AMENDMENT NO. 0001 TO RFP W912DR-05-R-0051 
EFFECTIVE JUN 03, 2005 
 
SPECIFICATIONS: 
 
1) Page 01050—1, Paragraph 1.1.2: Delete the second sentence beginning "Foundation 
Exploration... " and substitute the following:  "The Contractor may acquire a copy of the 
Geotechnical Report by contacting the Contracting Office Representative. It is further 
recommended that a Geotechnical Engineer be present to evaluate all excavation, backfill 
materials, and verify compliance with all recommendations within the Geotechnical Report."  

2) Pages 15400—32 through 34, Paragraph 3.8:  Revised fixture numbers to match 
drawings. 

DRAWINGS: 

3) Plate 2, Site Plan and Details: Change the following items: 

a. Detail 1 - Add a sloped surface to concrete around bollard. 

b. Site Plan – Revise location of exterior door near Tel-Com Room.  

4) Plate 3, Site Demolition Plan: Change the following items: 

a. Add top of core elevation to the Boring Log.  Top of Core elevation is 993.583'+\- 

5) Plate 5, Site Utility Plan:  Add two additional notes to General Site Utility Notes as 
follows: 

"Contractor shall notify site Point of Contact (POC) a minimum of (7) days prior to 
any water service disruption. No single water disruption shall be longer than 24 
hour." 

"Contractor shall also coordinate with and notify the local fire company of any water 
service interruption at the site."  

6) Plate 9, Foundation Plan: Change the following items: 

a. Revised the location of CMU Wall expansion joints at three locations to match 
Architectural drawings. 

b. Changed Typical Slab on Grade Control/Construction Joint Detail (Control Joint). Saw 
Cut Depth is changed from 1" to 1 1/2".  
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7) Plate 10, First Floor Framing Plan: Change the following items: 

a. Revised the location of CMU Wall expansion joints at three locations to match 
Architectural drawings. 

b. Revise Plate in accordance with the attached Sketch A-S-1, dated May 27, 2005. 

c. Relocate turn-down slab outside of Door 101 to coordinate with Architectural change. 
Slab shall begin 4'-8" from the exterior face of CMU at the north wall. 

8) Plate 11, Roof Framing Plan: Change the following items: 

a. Add CMU Wall expansion joints at three locations coordinated with Architectural 
drawings. 

b. Relocate Door 101 lintel to coordinate with Architectural change.– graphical change. 

9) Plate 12, Foundation Sections and Details: Change the following items: 

a. Section 2 – Remove 30# felt to permit poured concrete sill to adhere to CMU. Added 
expansion joint at the inside of CMU wall to permit floor slab to float.  See attached 
Sketch A-S-2, dated May 27, 2005. 

b. Section 9 – Revise section in accordance with the attached Sketch A-S-3, dated May 
27, 2005. 

10) Plate 13, Framing Sections and Details: Change the following items: 

a. Section 5 – Revise note referencing lintel schedule to read "Precast Concrete Lintel – 
See Lintel Schedule on Sheet S-8." 

b. Section 6 – Revise note referencing lintel schedule to read "Precast Concrete Lintel – 
See Lintel Schedule on Sheet S-8." 

11) Plate 15, Typical Masonry Details, Typical Wall Section at Bond Beams:  Revise section 
in accordance with the attached Sketch A-S-4, dated May 27, 2005. 

12) Plate 16, Structural Notes, Schedules and Abbreviations: Change the following items: 

a. Structural Note 4 – Change note to read " THE DESIGN ALLOWABLE SOIL 
BEARING PRESSURE IS 3000 PSF." 

b. Structural Note 7 – Delete. 
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13) Plate 17, Basement Plan: Change the following items: 

a. Basement Floor Plan – Revise plan in accordance with the attached Sketch A-A-1, 
dated May 27, 2005. 

b. Basement Floor Plan - Revise plan in accordance with the attached Sketch A-A-2, 
dated May 27, 2005. 

c. Basement Floor Plan – Deleted note for filter fabric wrap on 4” perforated drain. 

14) Plate 18, First Floor Plan: Change the following items: 

a. First Floor Plan at Toilet Room 104 – Revise plan in accordance with the attached 
Sketch A-A-3, dated May 27, 2005. 

b. First Floor Plan – Revise plan in accordance with the attached Sketch A-A-3, dated 
May 27, 2005. 

c. First Floor Plan – Revise plan in accordance with the attached Sketch A-A-4, dated 
May 27, 2005. 

15) Plate 20, North and South Elevations: Change the following items: 

a. North Elevation – Revise note at foundation to read “Reinforced CMU Retaining 
Wall”. 

b. South Elevation – Revise note at foundation to read “Reinforced CMU Retaining 
Wall”. 

16) Plate 21, East and West Elevations: Change the following items: 

a. East Elevation – Revise plan in accordance with the attached Sketch A-A-5, dated May 
27, 2005. 

b. East Elevation – Revised note at foundation to read “Reinforced CMU Retaining 
Wall”. 

c. Window Details – Revise plan in accordance with the attached Sketch A-A-6, dated 
May 27, 2005. 
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17) Plate 22, Building Sections: Change the following items: 

a. Building Sections 1 and 2 – Delete requirements to only wrap 4” perforated drain pipe 
in filter fabric.  Add requirement to provide filter fabric between porous fill and earth. 

b. Building Sections 1 and 2 – Indicate CMU bond beams in masonry walls with note to 
see structural drawings. 

c. Section 3 – Change section to indicate ramp slab isolated from the foundation wall 
with expansion joint material. 

18) Plate 23, Reflected Ceiling Plan:  Revise plan in accordance with the attached Sketches 
A-A-7 and A-A-8, dated May 27, 2005. 

19) Plate 24, Wall Sections and Details:  Delete this plate in its entirety as originally issued 
and substitute the attached revised like-numbered plate, dated May 27, 2005. 

20) Plate 25, Schedules and Details: Change the following items: 

a. Door Schedule – Revise schedule in accordance with the attached Sketch A-A-11, 
dated May 27, 2005. 

b. Door Types – Revise in accordance with the attached Sketch A-A-11, dated May 27, 
2005. 

d. Details 1 and 2 – Revise details in accordance with the attached Sketches A-A-9 and 
A-A-10, dated May 27, 2005. 

21) Plate 26, Partition Types, Schedules, and Details, Partition Type E:  Revise in accordance 
with the attached Sketch A-A-12, dated May 27, 2005. 

22) Plate 28, Basement Floor Plan – Fire Protection:  Add flow switches for each floor. 

23) Plate 33, Basement Floor Plan – Plumbing:  Revise in accordance with the attached 
Sketch A-P-1, dated May 27, 2005. 

24) Plate 34, First Floor Plan – Plumbing:  Revise in accordance with the attached Sketch A-
P-2, dated May 27, 2005. 

25) Plate 36, Details - Plumbing:  Revise details in accordance with the attached Sketches A-
P-3 and A-P-4, dated May 27, 2005.  

26) Plate 37, Schedules - Plumbing:  Revise in accordance with the attached Sketch A-P-5, 
dated May 27, 2005. 
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27) Plate 41, Partial First Floor Plan, Office Area - HVAC: Change the following items: 

a. Install fire dampers in the four (4) existing 40 x 16 supply air ducts where they 
penetrate the two hour fire rated wall between Storage Vault 110 and Work Area 112. 

b. Tel-com Room 101 has been reduced in size. Contractor shall make the necessary 
adjustments in order to maintain the supply diffuser and the control panel for RTU-1 
within that space. 

ATTACHMENTS: 

1) Sketches A-S-1, A-S-2, A-S-3, A-S-4, A-P-1, A-P-2, A-P-3, A-P-4, A-P-5, A-A-1, A-A-
2, A-A-3, A-A-4, A-A-5, A-A-6, A-A-7, A-A-8, A-A-9, A-A-10, A-A-11 and A-A-12, dated 
May 27, 2005. 

2) Revised Plate 24, dated May 27, 2005. 












































	NARRATIVE
	SKETCH A-S-1
	SKETCH A-S-2
	SKETCH A-S-3
	SKETCH A-S-4
	SKETCH A-P-1
	SKETCH A-P-2
	SKETCH A-P-3
	SKETCH A-P-4
	SKETCH A-P-5
	SKETCH A-A-1
	SKETCH A-A-2
	SKETCH A-A-3
	SKETCH A-A-4
	SKETCH A-A-5
	SKETCH A-A-6
	SKETCH A-A-7
	SKETCH A-A-8
	SKETCH A-A-9
	SKETCH A-A-10
	SKETCH A-A-11
	SKETCH A-A-12

